
Estimate Option: 1-Prelim

Client: Mr & Mrs Jones
Site Address: 8 King Close, Chadstone VIC 3160
Project Type: Single Storey Residence

CODE GROUP GROUP ($) UNIT RATE ($) % JOB CODE STAGE STAGE ($) % JOB

0010 PRELIMINARIES $ 2,700.00 $ 27.00 /m2 3.60 % 0010 PRELIM $ 25,200.00 33.60 %

0020 DEMOLITION WORKS $ 15,000.00 $ 90.00 /m2 20.00 % 0010 PRELIM

0030 PERMITS $ 7,500.00 $ 7,500.00 /job 10.00 % 0010 PRELIM

0040 WATERTAPPING $ 2,500.00 $ 25.00 /m2 3.33 % 0020 BASE $ 13,950.00 18.60 %

0050 SITEHIREITEMS $ 1,500.00 $ 1,500.00 /job 2.00 % 0020 BASE

0060 SET OUT $ 500.00 $ 500.00 /job 0.67 % 0020 BASE

0070 EXCAVATION $ 1,850.00 $ 1,850.00 /job 2.47 % 0020 BASE

0080 CONCRETE ALLOWANCES $ 1,100.00 $ 12.50 /m2 1.47 % 0020 BASE

0090 PEST CONTROL $ 900.00 $ 10.50 /m2 1.20 % 0020 BASE

0100 DRAINER $ 3,500.00 $ 3,500.00 /job 4.67 % 0020 BASE

0110 ELECTRICAL CONNECTION $ 1,200.00 $ 1,200.00 /job 1.60 % 0020 BASE

0120 POWERCONNECTION $ 900.00 $ 900.00 /job 1.20 % 0020 BASE

0130 SCANTLING $ 1,350.00 $ 1,350.00 /job 1.80 % 0030 FRAME $ 27,200.00 36.27 %

0140 STRUCTURAL BRACING $ 900.00 $ 900.00 /job 1.20 % 0030 FRAME

0150 FRAMETIMBER $ 3,500.00 $ 3,500.00 /job 4.67 % 0030 FRAME

0160 FRAMEHARDWARE $ 450.00 $ 450.00 /job 0.60 % 0030 FRAME

0170 PREFAB FRAMES& TRUSSES $ 8,500.00 $ 70.00 /m2 11.33 % 0030 FRAME

0180 WINDOWSALUMINIUM $ 7,500.00 $ 250.00 /m2 10.00 % 0030 FRAME

0190 EXTERNAL DOORS& FRAMES $ 1,500.00 $ 1,500.00 /job 2.00 % 0030 FRAME

0200 FRAMECARPENTER $ 3,500.00 $ 32.50 /m2 4.67 % 0030 FRAME

0210 PLUMBER $ 3,250.00 $ 3,250.00 /job 4.33 % 0040 LOCK UP $ 8,650.00 11.53 %

0220 TAPWARE $ 1,800.00 $ 1,800.00 /job 2.40 % 0040 LOCK UP

0230 HOUSEWRAP/ SISALATION $ 850.00 $ 7.50 /m2 1.13 % 0040 LOCK UP

0230 ARTICULATION JOINTS/ CAULKING $ 650.00 $ 650.00 /job 0.87 % 0040 LOCK UP

0240 EXTERNAL FINISHES $ 2,100.00 $ 2,100.00 /job 2.80 % 0040 LOCK UP

TOTAL $ 75,000.00 Unit Rates 100.00 % Const.Stage $ 75,000.00 100.00 %

Build Cost/ m2 40.00 m2 $1,875.00 Build Cost/ Sqr 4.31 Sqr $ 17,418.75

Estimator: C2B-1

Job ID: 0010
Release: 01

COST CENTRE GROUP CONSTRUCTION STAGE

Preliminary Estimate
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